SCHEDULE OF QUANTITIES - TENDER ISSUE

Project: Project Alpha - Harbor View Clinic Fit-Out
Revision 0, issued 9 Jan 2026 for pricing

For discussion only. This schedule was revised during negotiation and is replaced by Section 1 of the executed Contract CONTRACT-001 dated 2 March 2026.

Item	Work	Quantity
1	Window installation	100 units
2	Electrical installation	500 m
3	Internal partition walls	250 m2
4	HVAC installation	1 system
5	Suspended ceiling tiles	300 m2
6	Wall painting	600 m2

SYNTHETIC TEST DATA - fictional parties and amounts - Foreman hackathon testing only